



2/29/24	Professional Engineering and Bridge Design Services Consultant	Cost for Innovative Design Pkg	Proposed Innovative Process Superstructure replicmt of exist bridge w/ galvanized press brake tub girders and concr deck Prefab superstructure units to reduce const sched & Bridge closure duration	Est Cons Cost	Contract 2027-2027 Local Bridge Funding Act
	Spicer Group, Inc	\$49,000.00		\$882,000.00	\$762,000.00
	GT Bridge, PLLC	\$57,596.00		\$1,125,000.00	\$1,159,000.00
2/29/24	CMPipe Awarded to St Regis	Cadillac Culvert \$37,885.55	Jensen Bridge & Supply \$38,031.27	St. Regis Culvert \$37,726.30	
2/29/24	Street Signs	Awarded to Newman			
2/29/24	Three (3) 3/4 Ton Pickups	Awarded to Moore Motors			
	Vendor	Price per truck	Del Charge	Truck/Deliv Total Price	Est Del Date
	Mike Young-Frankenmuth	\$51,409.00	N/A	\$51,409.00	8-10 weeks
	Bell-Wask-Caro	\$49,226.00	N/A	\$49,226.00	4-8 weeks(after accepted by GM)
	Moore Motor Sales-Caro	\$46,675.76	N/A	\$46,675.76	Ordered Units/May Built Date
	Bob Maxey Ford-Detroit	\$47,460.00	N/A	\$47,460.00	90-120 Days ARO
	Cook Chevrolet-Vassar	\$50,130.00	N/A	\$50,130.00	Alloc Avail Timeframe
2/29/24	Fed Aid Bridge Design-Dutcher Road	Awarded to Spicer			
4/25/24	Cr. Limestone Furnishing and Placement and Riprap Furnish(See separate List)			Awarded as Needed	
4/25/24	Seed, Mulch, and Topsoil (See Separate List for Breakdown)	Awarded in Best Interest			
4/25/24	M-46 Pavement Repairs	Sent to MDOT			
4/25/24	Akron and Garner Bridge Bundle	Davis Construction			
4/25/24	Barnes Rd Bridge Replacement	J.E. Kloote			
8/1/24	Grader Blade Bids	Michigan Cat			