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Bridge Safety Inspection Services RFP
County Wide

Letting Date — February 27, 2025 8:15am

Consultant:

Address:

Sign & Print:

Date:

Phone:

Email:

e Cost per Bridge Inspection (Includes report and submittal) $

e Cost per Load Rating Analysis (Includes form updating and report submittal):

$

e Cost per Load Rating Analysis (with Field Inspection/Verification Required)
$

e Cost per Scour Plan of Action (Includes form completion) $

e Cost per Underwater Inspection (As needed) $

Cost per Structure (As Needed) for SNBI Transition $

Qualification statements/quote proposals shall be received no later than 8:15 AM Thursday
February 27, 2025, to Brent Dankert P.E., County Highway Engineer. Late proposals will not
be considered. See notice to bidder. Proposals must be delivered in a plainly marked and seal
envelope. No electronic bids will be accepted.
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Proposal Intent

The Tuscola County Road Commission is seeking proposals from qualified consulting firms
(Consultant) to perform in-service safety inspection of bridge structures on locally owned
bridges in accordance with the National Bridge Inspection Standards (NBIS) for 2025 and 2026.
This is termed “Bridge Inspection.” The TCRC expects consultants proposing on this project to
have the qualifications, experience, personnel, and overall understanding of the work.

Background

In accordance with the Code of Federal Regulations 23-CFR-650, subpart C, each bridge under
Tuscola County Road Commission jurisdiction is periodically inspected following the Federal
Highway Administration (FHWA) NBIS. There are several steps in the process of this work and
there may be a need for follow-up action. The deliverable for this contract will be the
“Inspection Report.” This report will have several components as noted below and will be
attested to be accurate and complete under seal of a professional engineer.

The bridges for this project are situated at various locations throughout Tuscola County.
Tuscola County has a total of 197 structures that require inspection in 2025 and 43 structures in
2026. The list of structures is attached. The Tuscola County Road Commission reserves the
right to increase or decrease the quantity of bridge inspections.

Project Timeline

The Consultant is required to develop a project schedule for the required bridge inspections.
Each bridge inspection must be completed by and within the month of the due date, as
established by the date of the previous inspection, and the frequency determined by the
previous inspector. In no case shall the inspection date exceed 24 months from the previous
date. The Project Schedule must be submitted in the form of a list of when the bridges will be
inspected, by date.

Any changes to the schedule must be submitted to the Tuscola County Road Commission for
approval prior to the change. Failure to progress in alignment with the schedule will be
considered as failing to meet the terms of this authorization and may result in the cancellation
of the contract. The Consultant must be prepared to begin the field inspection work within one
week after receiving the notice to proceed.

Each bridge must be inspected with a Qualified Team Leader (QTL) present. The Consultant may
utilize additional personnel on any given team. The Consultant is required to have as many teams
as necessary to complete the inspections by the required dates. The following are the minimum
qualifications necessary for the required personnel. This must be documented with resumes and
submitted with the proposal.
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Description of Work

Bridge safety inspections are done to insure the safe use of the structures by the motoring public.
To accomplish this, the National Bridge Inspection Standards (NBIS), AASHTO, Manual for
Condition Evaluation of Bridges and, the Bridge Inspection Reference Manual are to be used as
guidance to complete the inspection and provide necessary information. Additional guidance
documents and manuals are listed in the appendix.

For the purposes of this project, bridge inspection is separated into four phases: bridge file
review, inspection of the bridge in the field, completion of the reports, and communication of
the findings to Tuscola County Road Commission. Each of these phases must be completed for
successful completion of the project.

Bridge File Review

In this phase of the work the Consultant will take several steps to review the documentation for

each bridge and register on-line to be assigned the forms to complete.
1. The QTL must register on-line with the MDOT Michigan Bridge Management and
Inspection System (MiBRIDGE) bridge data collection application, at the “New
Consultant / Inspector Registration”. This person’s name will appear on all inspection
documents.
3. Review the bridge files and become familiar with the documentation on the
structures and the respective load analysis for each bridge at the Tuscola County Road
Commission office.

Field Inspection

The Consultant team will visit each bridge site and perform an inspection according to the NBIS
and AASHTO manual description for a “Routine Inspection”. This will be done with a visual
inspection and non-destructive tests (NDT). Several reports, described below, will be completed
by the QTL while performing this inspection.

Observations

The Consultant QTL will observe all the bridge components and record their findings ratings in
red ink on the appropriate inspection report. This information will be entered into the respective
form using the Web based application MiBRIDGE.

There must be sufficient comments for each element in the reports to outline its condition and
to justify the rating given. Some of the previous reports may not have complete comments. The
lack of previous information does not exempt the Consultant QTL from providing sufficient
comments for each element to outline its condition. Follow the MDOT NBI Rating Guidelines,
unless there are circumstances, particularly if they are safety related, that in the judgment of the
QTL do not fit within these guidelines. In this case, the inspector will document the reason for
the deviation in the respective comment section.

NBIS sets a maximum of 24 months between inspection intervals. However, structures in poor
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condition or with rapidly changing conditions may require inspection sooner than 24 months. It
is the responsibility of the Consultant to determine the inspection frequency and notify the
Tuscola County Road Commission when a frequency is to be changed. The Bridge Inspection
Frequency Guidelines will assist the Consultant in setting the frequency.

The consultant will perform inspection of the submerged substructure elements and complete a
scour inspection using a probe or boat/probe for water depths up to 10'. For depths greater
than 10' a diver (underwater) inspection will be completed in accordance with the NBIS and
procedures listed in Chapter 8 of the Michigan Structure Inspection Manual (MiSIM).
Underwater inspection will need prior approval from the Tuscola County Highway Engineer prior
to starting this type of inspection.

If there is an area of concern that requires traffic control or special inspection / testing, the
Consultant must notify the Tuscola County Highway Engineer immediately by phone and follow
up notification with a “Request for Action” (RFA) form. See “Notification for Unusual Situations”
below. Stream and riverbed scour must be evaluated to ensure the foundation for the bridge has
adequate support.

Information on scour must be reported on the Bridge Safety Inspection Report (BSIR). If there is
loss of bearing or undermining of a footing that is safety concern, this must be reported to the
Tuscola County Road Commission using the RFA. If the loss of bearing is sufficient to be of
immediate concern for the component to structurally support the bridge, the Consultant will
notify the Tuscola County Road Commission on an emergency basis (See Section “Notification for
Unusual Situations” below).

In addition, the elevation of the stream or riverbed relative to an established datum may be
required to be measured for all or a portion of structures over water.

The Consultant QTL must determine if the structure has been hit by a vehicle and damaged. If
the damage has occurred since the last inspection, this damage must be documented with a
description and photographs.

During the inspection, the Consultant QTL will evaluate the structure for long-term and short-
term maintenance and repairs and record this information on the “Work Recommendations”
form of the BIR.

Notification for Unusual Situations

One of the primary reasons for bridge inspection is to determine if there are any unusual
circumstances or situations that could affect the continued safe operation of the bridge, or where
it could be costly if repair action is delayed.

The Consultant QTL must determine whether the bridge can safely remain in service until the
next inspection date. The Consultant QTL must identify the cause of any unusual circumstances
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or situations and notify the Tuscola County Road Commission within a time frame appropriate
for the situation.

Communication of these situations is accomplished formally by using an RFA. The Consultant
must properly complete this form and deliver it to the Tuscola County Road Commission in a
timely manner to ensure this communication takes place.

This form does not preclude advising the Tuscola County Road Commission immediately by
phone, or other means, of imminent circumstances. However, the Consultant is still obligated to
complete the form. If the situation warrants, the form should be delivered on an expedited basis,
and the Consultant must get confirmation of the delivery.

The RFA should not be used to convey the ordinary information that belongs on the BIR. Below
are some of the situations that may trigger an RFA:

e Deficient Structural Conditions - If a condition exists on a structural component that
warrants a structural analysis (see Section V-D, “Load Analysis” below) or further
investigation to determine if the capacity of the element in question is capable of safely
carrying the intended loads, the Consultant is required to inform the Tuscola County Road
Commission with an RFA form. An example is an exposed or broken pre-stressing strand
in PCl beams or box beam super-structures.

e Functional Conditions - Situations that exist in and around the structure that are not a
part of a structural element but could require immediate attention are termed functional
problems. Some of these are damaged approach guardrail, erosion of the shoulder,
settled approach pavement, missing load posting or height restriction signs, damaged or
bent poles and sign supports.

e Suspect Conditions Requiring Further Consideration or Testing

The Consultant QTL will perform the routine inspection in the best manner possible on these
structures and document any areas that need further consideration or testing.

The Consultant QTL will inform the Tuscola County Road Commission using an RFA form of the
need to perform supplemental in-depth inspections on structures for such things as:
e Where a portion of the structure cannot be inspected by routine inspection
methods.
e Where there are many structural members in need of measurement for excessive
loss of section or need NDT for evaluation.
e Where there is a need to mechanically remove a lot of scale to get
measurements.
e Where there is a need to coordinate with others, such as closing a lane, to closely
examine the structure.
e If there is a crack or suspected crack in a structural steel component, the
Consultant must clearly document this on paper with narrative and photographs.
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If testing is to be performed in conjunction with the routine inspection, the Consultant must
inform the Tuscola County Road Commission prior to the testing so arrangements may be made
to witness the process. The Tuscola County Road Commission will not delay the Consultant in
performing this work and will not require a return trip to perform the test.

Inspection Reports

The deliverable for this authorization will be the Inspection Report. The Consultant will be
assigned the structures for inspection in MiBRIDGE. The assignment will last for 90 days.

A Bridge Inspection Report (BIR) has several components that will vary from bridge to bridge, but
that will include at least the “Bridge Safety Inspection Report” (BSIR) or “Culvert Safety Inspection
Report” (CSIR), the “Structure Inventory and Appraisal” (SI & A), and the “Work
Recommendations”. Additional documents may also be necessary depending on the
circumstances at the bridge and its condition. Some of these are the “Request for Action” (RFA)
form, the “Streambed Profile” form, field notes, sketches, and pictures. The BSIR, CSIR, SI&A,
and the work recommendations are to be completed and the data saved on-line in MiBRIDGE. If
the field application is used, the data must be submitted back to MDOT using MiBRIDGE on-line.

At the completion of the year a cover letter stating that the inspections have been performed in
accordance with this scope of services, and that all appropriate procedures and guidelines have
been followed shall be submitted. This letter will also have the professional registration seal of
the Consultant QTL or PM.

The Tuscola County Road Commission will conduct periodic QC checks on the Consultant’s work
(approximately ten percent of the structures listed in the work package). If these evaluations, in
the judgment of the Tuscola County Road Commission, show that the Consultant does not adhere
to the policies and guidelines noted above the contract can be terminated and the balance of the
structures to be inspected will not be paid for.

The following documents are typical for each bridge. Other reports may be necessary as
conditions warrant.

1. Bridge Safety Inspection Report (BSIR)
Thisis the primary inspection report form and is incorporated into MiBRIDGE. The Consultant
QTL must complete this form in the field at the specific bridge site. MiBRIDGE has a “Field
Copy” print option that creates white space on the previous report for noting changed
conditions at the site. Itis recommended that the Consultant retain this copy in their records
as backup in case of failure of the electronic copy. A new inspection record is created in
MiBRIDGE using the information from the site visit. This can be done in the field using the
field application with downloaded data or entered in the office using the on-line application.

2. Structure Inventory & Appraisal Form (SI&A)
A copy of the previous SI&A will be available to the Consultant from MiBRIDGE. The
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Consultant QTL will verify the information on the SI&A during the inspection. Most of the
data on the SI&A is static from inspection to inspection; therefore, MiBRIDGE will bring the
data forward for the new inspection. However, the Consultant QTL is responsible and
accountable for all the information as though entered directly at the time of the inspection.

Work Recommendations Report

A key element of the NBI program is the communication of the inspector’s judgment of the
need for maintenance or rehabilitation work necessary to keep the structure in service. The
Work Recommendation Report is completed in MiBRIDGE.

Stream Cross Section Report Form

The Consultant will record the elevation of the stream bed with reference to an established
datum on this form. The data collected must be entered on the form electronically, and the
hard copy and electronic form will be submitted to Tuscola County Road Commission.

Photographs and Posting Document

Photographs must be taken and submitted as part of the Inspection Report to document any
unusual conditions. The photographs must be digital images and captioned with a
description of what the photo is showing and uploaded to MiBridge. Bridges that are load
posted must have a picture taken of the correct load posting sign with the bridge in the
background.

Request for Action

As noted above, the Consultant will use this report to document communication to the
Tuscola County Road Commission of circumstances that need more urgent attention than
otherwise noted in the Work Recommendations.

Michigan Bridge Management and Inspection System (MiBRIDGE) Reports
The Consultant will provide a matrix of bridge data from MiBRIDGE with the following data
sets:

e Bridge number

e Route carried

e Features intersect

e Next inspection date

e Deckrating

e Super-structure rating

e Sub-structure rating

e Maintenance Work

e Contract Work
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Load Analysis

The NBIS requires that all bridges have an initial load rating calculated, and the rating re-
evaluated when the condition or loading of the bridge has changed. Deterioration of structural
components over time may get to the point where the structure may have to be load restricted.
Overlays, attachment of appurtenances, or situations may also trigger the need to re-evaluate
the load rating. It is the Consultant QTL’s responsibility to assess the overall condition of the
structure, render a judgment as to need for a re-evaluation, and document his/her judgment in
the general comments section of the BSIR.

Load rating analysis is not required at every routine inspection and is dependent on conditions
determined during the inspection. Therefore, the Tuscola County Road Commission will evaluate
the inspector’s recommendations and decide on the best course of action based on the
circumstances. The Consultant will not proceed with the calculations until authorized by the
Tuscola County Road Commission.

If the load rating is necessary, based on the information provided during the inspection, the
Consultant will provide the Tuscola County Road Commission the information below.

SNBI Transition

Perform “as-needed” SNBI Transition update by reviewing existing bridge files and providing data
in an excel spreadsheet for future AASHTO Bridge Management (BrM) uploading. Proceed only
upon authorization from the engineer.

Contract Administration
The following meetings are anticipated during this project. The meeting location will be at a
location determined by the Tuscola County Road Commission if a face-to-face meeting is desired.

For all of the periodic meetings listed below, the Consultant will prepare a simple agenda and
submit it to the Tuscola County Road Commission prior to the meeting. The Consultant will also
keep notes of the meeting and provide meeting minutes within one week after the meeting.

Pre-Inspection Meeting

This meeting is intended to exchange information regarding the general procedures for
communication, review the schedule, discuss emergency procedures and communication,
discuss any open questions to that point before the first inspection begins, and discuss the
ongoing work and bridge maintenance plans during 2025 and 2026.

Progress Meetings

The Consultant QTL(s) will provide with the Tuscola County Road Commission with a monthly
update of work completed, anticipated work for the following month, and notification of any
assistance from the Tuscola County Road Commission.
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Project Closeout Meeting
This meeting is intended as a review of any outstanding contract requirements and final
presentation of the deliverables.

Project Quality Control

1. The Consultant will submit a project quality control plan with their proposal that will
accomplish at a minimum the following:

2. Confirm that all QTLs have the required documents and certificates to substantiate their
gualifications.

3. Confirm that the inspection process and procedures meet the requirements of the
NBIS.

4. Review 5% of the completed work to ensure that all reports are complete, accurate, and
consistent.

Responsibilities of Tuscola County Road Commission
The following activities and information will be provided by the Tuscola County Road
Commission, where applicable, to the Consultant.

e Assign the structures to be inspected to the Consultant in MiBRIDGE

e Provide access to the hard copy bridge files

e Provide update of 2025 and 2026 planned projects, and completed projects for
consultant

e Provide access for the Consultant to any pertinent information in the Tuscola
County Road Commission bridge files and database that may be necessary to
complete the inspection

GENERAL

Personal Safety Equipment

The Consultant will be required to provide all personal safety equipment for those people
working in the field. Some of the required items are hardhats, safety shoes, safety vests, gloves,
safety harnesses, eye protection, etc. Any person found to not have the required safety
equipment will be asked to leave the Tuscola County Road Commission right-of-way. If there are
repeated cases of this, the authorization with the Consultant will be terminated.

Release of Information

The Consultant may not release any information about the bridge or the inspection to anyone
outside of Tuscola County Road Commission. Failure to abide by this stipulation could result in
penalties as a result of the Homeland Security Act. The Consultant is not allowed to make copies
of the information in the bridge files unless given written approval from the Tuscola County Road
Commission.
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Proposal Submittal

The following information is required of the Consultant in response to this Scope of Services.
Failure to provide all of the information will be caused to consider the proposal non-responsive
and reject the proposal.

e Cover page of RFP with pricing and contact info (does not count towards page limit)
e Proposal (Max 5 pages)
o Includes Understanding of Services
o Qualifications of Team
o Prior Experience / Past Performance
e Design Fee and Breakdown (does not count towards page limit)
e Resumes of Key Personnel (does not count towards page limit)

Scoring
The scoring of the submitted proposal will be based on the following criteria:

25% Understanding of Services

30% Qualifications of Team

20% Design Fee

20%  Prior Experience / Past Performance
5% Location

Award and Payment

Award will be made in the best interest of the Tuscola County Road Commission. Payment will
be made by monthly invoicing. Any questions should be made to Brent Dankert at
highwayengineer@tuscolaroad.org or 989-751-3873.

All invoices MUST include the TCRC job number and project location.
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Liability

The consultant shall at all times exercise extreme care and shall assume all liability for any
damages resulting from his operations and shall hold the Tuscola County Road Commission
harmless from any such claims or damages.

The consultant must obtain a Tuscola County Right of Way Permit before any work can begin.
The successful bidder must also furnish certificates or policies giving satisfactory evidence of

insurance coverage to the minimum extent of $500,000.00 property damage and $1,000,000.00
personal liability to insure adequate payment for any damage caused by his operations.

The consultant shall, prior to the start of work, file with the Tuscola County Road Commission a
certificate that he carries Workmen's Compensation Insurance. The attached certificate of
insurance is required for the successful bidder or bidders.

Attachments:
e 2025 and 2026 Bridge Inspection List
e Agreement
e Title IVand VI Compliance
e Tuscola County ROW Permit



Structure |Bridge ID Facility Carried Features Intersected Structure Name [ltem 41 [NBI |NHS | Insp. | Current Insp. | Next Insp.
Number Freq. Date Date
10602 |79312H00031B010 |PIKE ROAD CENTER LINE DRAIN A Y N 24 02/22/2023 |02/22/2025
10481 |79200135000B010 |BAY PARK ROAD SOUTHGATE DRAIN OUTLET 2 B-AK2-P-3 A Y N 24 04/07/2023 |04/07/2025
10519 |79301A00003B010 |LOOMIS ROAD ALLEN DRAIN B-1-L-4 A Y N 24 04/07/2023 |04/07/2025
12873 |79301B00015B010 |CARSON ROAD SOUTHGATE DRAIN BC-AK2-L-22 A Y N 24 04/07/2023 |04/07/2025
10503 |79200228000B010 |VASSAR ROAD SOUTHGATE DRAIN OUTLET B-AK2-P-1 A Y N 24 04/07/2023 |04/07/2025
10482 |79200136000B010 |BAY PARK ROAD ALLEN DRAIN B-AK2-P-2 A Y N 24 04/07/2023 |04/07/2025
10483 |79200137000B010 |BAY PARK ROAD WALKER-HAYES DRAIN B-2-P-16 A Y N 24 04/07/2023 |04/07/2025
10542 |79301B00022B010 |ALLEN ROAD ALLEN DRAIN B-AK2-L-5 A Y N 24 04/07/2023 |04/07/2025
10531 |79301A00033B010 |THOMAS ROAD WISCOGGIN DRAIN B-AK1-L-2 A Y N 24 04/10/2023 |04/10/2025
10527 |79301A00021B010 |FOREST ROAD WISCOGGIN DRAIN B-1-L-7 A Y N 24 04/10/2023 |04/10/2025
10484 |79200138000B010 |BAY PARK ROAD AKRON CENTERLINE DRAIN A Y N 24 04/10/2023 |04/10/2025
10522 |79301A00007B010 |LOOMIS ROAD TUTTLEVILLE DRAIN A Y N 24 04/10/2023 |04/10/2025
10533 |79301A00036B010 |RINGLE ROAD WISCOGGIN DRAIN B-WIS-L-3 A Y N 24 04/10/2023 |04/10/2025
10526 |79301A00015B010 |KINDLER ROAD WISCOGGIN DRAIN B-1-L-5 A Y N 24 04/10/2023 |04/10/2025
10525 |79301A00013B010 |GOTHAM ROAD WISCOGGIN DRAIN B-1-L-8 A Y N 24 04/10/2023 |04/10/2025
10521 |79301A00006B010 |LOOMIS ROAD AKRON CENTERLINE DRAIN B-1-L-14 A Y N 24 04/10/2023 |04/10/2025
10672 |79323H00021B010 |CARSON ROAD NORTHWEST DRAIN OUTLET 3 B-WIS-L-2 P Y N 24 04/10/2023 |04/10/2025
12872 |79301B00021B010 |ALLEN ROAD SOUTHGATE DRAIN BC-AK2-L-21 A Y N 24 04/10/2023 |04/10/2025
10670 |79323H00009B010 |ELMWOOD ROAD NORTHWEST DRAIN OUTLET 3 B-WIS-L-8 A Y N 24 04/11/2023 |04/11/2025
10535 |79301B00001B010 |ELMWOOD ROAD SOUTHGATE DRAIN B-2-L-13 A Y N 24 04/11/2023 |04/11/2025
10492 |79200190000B010 |BRADLEYVILLE ROAD NORTHWEST DRAIN A Y N 24 04/11/2023 |04/11/2025
10476 |79200121000B010 |DICKERSON ROAD SOUTHGATE DRAIN B-AK2-P-8 A Y N 24 04/11/2023 |04/11/2025
10473 |79200104000B010 |AKRON ROAD SOUTHGATE DRAIN B-2-P-18 A Y N 24 04/11/2023 |04/11/2025
10593 |79312H00002B010 |VAN GEISEN ROAD NORTHWEST DRAIN A Y N 24 04/11/2023 |04/11/2025
10477 |79200122000B010 |DICKERSON ROAD ALLEN DRAIN B-AK2-P-9 A Y N 24 04/11/2023 |04/11/2025
10671 |79323H00017B010 |CASS CITY ROAD NORTHWEST DRAIN OUTLET 3 B-WIS-L-8 A Y N 24 04/11/2023 |04/11/2025
10478 |79200123000B010 |DICKERSON ROAD LATIMER OR ALLEN RELIEF BC-AK2-P-20 A Y N 24 04/12/2023 |04/12/2025
10540 |79301B00013B010 |CASS CITY ROAD WISCOGGIN DRAIN A Y N 24 04/12/2023 |04/12/2025
10536 |79301B00002B010 |ELMWOOD ROAD ALLEN DRAIN B-2-L-14 A Y N 24 04/12/2023 |04/12/2025
10479 |79200128000B010 |DICKERSON ROAD WISCOGGIN DRAIN A Y N 24 04/12/2023 |04/12/2025
10538 |79301B00009B010 |CASS CITY ROAD ALLEN DRAIN #1 A Y N 24 04/12/2023 |04/12/2025
10505 |79200238000B010 |RINGLE ROAD ALLEN EXTENSION DRAIN A Y N 12 04/24/2024 |04/24/2025
10564 |79305H00017B010 |PHELPS LAKE ROAD PHELPS LAKE DRAIN A N N 12 04/24/2024 |04/24/2025
10541 |79301B00020B010 |HOPPE ROAD WISCOGGIN DAIRN B-AK2-L-6 A Y N 12 04/24/2024 |04/24/2025
10605 |79312H00043B010 |BRADFORD ROAD NORTHWEST DRAIN OUTLET 2 B-GIL-L-4 P Y N 12 04/24/2024 |04/24/2025
10612 |79314H00002B010 |WATERMAN ROAD MOORE DRAIN A N N 12 04/24/2024 |04/24/2025

lof6

2025 and 2026 Inspection Assignment




10569 |79305H00042B010 |LEE HILL ROAD PHELPS LAKE DRAIN A N N 12 04/24/2024 |04/24/2025
10662 |79322H00018B010 |RILEY ROAD SUCKER CREEK A Y N 12 04/24/2024 |04/24/2025
10537 |79301B00008B010 |CASS CITY ROAD SOUTHGATE DRAIN B-2-L-15 P Y N 12 04/24/2024 |04/24/2025
10666 |79322H00055B010 |PLAIN ROAD SUCKER CREEK DRAIN P Y N 12 04/24/2024 |04/24/2025
10566 |79305H00029B010 |HARMON LAKE ROAD S. O. DRAIN A Y N 24 | 04/25/2023 |04/25/2025
10661 |79322H00010B010 |ROSS ROAD S. O. DRAIN P Y N 24 | 04/25/2023 |04/25/2025
10659 |79322H00003B010 |ROSSMAN ROAD S. O. DRAIN P Y N 24 | 04/25/2023 |04/25/2025
10568 |79305H00034B010 |HUNT ROAD S. O. DRAIN A Y N 24 | 04/25/2023 |04/25/2025
10658 |79322H00001B010 |WELLS ROAD S. O. DRAIN A Y N 24 | 04/25/2023 |04/25/2025
10458 |79200058000B010 |BEVENS ROAD SUCKER CREEK A Y N 24 | 04/25/2023 |04/25/2025
10459 |79200062000B010 |BEVENS ROAD BUTTERNUT CREEK DRAIN A Y N 24 | 04/26/2023 |04/26/2025
10660 |79322H00004B010 |ROSSMAN ROAD SUCKER CREEK DRAIN A Y N 24 | 04/26/2023 |04/26/2025
10567 |79305H00033B010 |HARMON LAKE ROAD SUCKER CREEK DRAIN A Y N 24 | 04/26/2023 |04/26/2025
10665 |79322H00044B010 |MURRAY ROAD SUCKER CREEK DRAIN A Y N 24 | 04/26/2023 |04/26/2025
10511 |79200308000B010 |HURDS CORNER ROAD |SUCKER CREEK DRAIN A Y N 24 | 04/26/2023 |04/26/2025
10570 |79305H00059B010 |TURNER ROAD SUCKER CREEK DRAIN A Y N 24 | 04/26/2023 |04/26/2025
10583 |79310H00011B010 |SHREEVES ROAD ALLEN EXTN DRAIN A Y N 24 | 05/19/2023 |05/19/2025
10469 |79200094000B010 |FAIRGROVE ROAD ALLEN EXTENSION DRAIN A Y N 24 | 05/19/2023 |05/19/2025
10585 |79310H00035B010 |RINGLE ROAD ALLEN EXTN DRAIN A Y N 24 | 05/19/2023 |05/19/2025
10586 |79310H00035B020 |RINGLE ROAD ALLEN EXTN DRAIN A Y N 24 | 05/19/2023 |05/19/2025
10589 |79310H00041B010 |MERRY ROAD ALLEN EXTN DRAIN A Y N 24 | 05/19/2023 |05/19/2025
10581 |79310H00001B010 |VAN GIESEN ROAD HOBART OR BR 3 NW DRAIN A Y N 24 | 05/19/2023 |05/19/2025
10588 |79310H00037B020 |RINGLE ROAD ALLEN EXTN DRAIN A Y N 24 | 05/19/2023 |05/19/2025
10500 |79200216000B010 |VASSAR ROAD HOBART OR BR 3 NW DRAIN A Y N 24 | 05/19/2023 |05/19/2025
10611 |79313H00042B010 |ALBIN ROAD SUCKER CREEK A Y N 24 | 05/22/2023 |05/22/2025
10480 |79200132000B010 |DICKERSON ROAD STATE & COLLING I/C DRN A Y N 24 | 05/22/2023 |05/22/2025
10558 |79304H00013B010 |KEIL ROAD BACH DRAIN A Y N 24 | 05/22/2023 |05/22/2025
10560 |79304H00018B010 |HOPPE ROAD COLUMBIAN DRAIN A Y N 24 | 05/22/2023 |05/22/2025
10561 |79304H00024B010 |ACKERMAN ROAD STATE 1/C DRAIN EXTN A Y N 24 | 05/22/2023 |05/22/2025
10563 |79304H00049B010 |ASHMORE ROAD STATE 1/C DRAIN EXTN A Y N 24 | 05/22/2023 |05/22/2025
10562 |79304H00037B010 |FRENCH ROAD BACH DRAIN A Y N 24 | 05/22/2023 |05/22/2025
10486 |79200143000B010 |BAY CITY-FORESTVIL STATE I/C DRAIN A Y N 24 | 05/22/2023 |05/22/2025
10596 |79312H00012B010 |HICKEY ROAD NORTHWEST DRAIN A Y N 24 | 05/23/2023 |05/23/2025
10494 179200196000B010 |BRADLEYVILLE ROAD NORTHWEST DRAIN OUTLET 2 A Y N 24 | 05/23/2023 |05/23/2025
10608 |79312H00049B010 |GARNER ROAD NORTHWEST DRAIN OUTLET 2 A Y N 24 | 05/23/2023 |05/23/2025
10501 |79200219000B010 |VASSAR ROAD NORTHWEST DRAIN A Y N 24 | 05/23/2023 |05/23/2025
10502 |79200220000B010 |VASSAR ROAD NORTHWEST DRAIN A Y N 24 | 05/23/2023 |05/23/2025
10493 |79200195000B010 |BRADLEYVILLE ROAD NORTHWEST DRAIN OUTLET 1 A Y N 24 | 05/23/2023 |05/23/2025
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10461 |79200072000B010 |GILFORD ROAD NORTHWEST DRAIN A Y N 24 | 05/23/2023 |05/23/2025
10598 |79312H00023B010 |DUTCHER ROAD NORTHWEST DRAIN P Y N 24 | 05/23/2023 |05/23/2025
10607 |79312H00048B010 |GARNER ROAD NORTHWEST DRAIN OUTLET 1 A Y N 24 | 05/23/2023 |05/23/2025
10604 |79312H00042B010 |BRADFORD ROAD NORTHWEST DRAIN OUTLET 1 A Y N 24 | 05/23/2023 |05/23/2025
10603 |79312H00037B010 |QUANICASSEE ROAD NORTHWEST DRAIN OUTLET 1 A Y N 24 | 05/24/2023 |05/24/2025
10595 |79312H00011B010 |PARRENT ROAD GIBSON DRAIN A Y N 24 | 05/24/2023 |05/24/2025
10490 |79200180000B010 |QUANICASSEE ROAD NORTHWEST DRAIN OUTLET 2 A Y N 24 | 05/24/2023 |05/24/2025
10601 |79312H00030B010 |VAN BUREN ROAD VCCM&S DRAIN A Y N 24 | 05/24/2023 |05/24/2025
10597 |79312H00014B010 |DARBEE ROAD VCCM&S DRAIN P Y N 24 | 05/24/2023 |05/24/2025
10600 |79312H00025B010 |VAN BUREN ROAD BR 1 SQUAW CK-GILFORD DN A Y N 24 | 05/24/2023 |05/24/2025
10471 |79200098000B020 |DUTCHER ROAD NORTHWEST DRAIN OUTLET 1 P Y N 24 | 05/24/2023 |05/24/2025
10667 |79323H00001B010 |AKRON ROAD NORTHWEST DRAIN OUTLET 1 P Y N 24 | 05/24/2023 |05/24/2025
10470 |79200098000B010 |DUTCHER ROAD VCCM&S DRAIN A Y N 24 | 05/24/2023 |05/24/2025
10559 |79304H00017B010 |HOPPE ROAD STATE & COLLING I/C DRN A Y N 12 05/28/2024 |05/28/2025
10587 |79310H00037B010 |RINGLE ROAD ALLEN EXTN DRAIN A Y N 12 05/28/2024 |05/28/2025
12662 |79311H00009B010 |SNOVER ROAD BEACH DRAIN P Y N 12 06/11/2024 |06/11/2025
10548 |79303H00018B010 |SERGENT ROAD DEAD CREEK P Y N 12 06/11/2024 |06/11/2025
10552 |79303H00054B010 |BELSAY ROAD THETFORD-ARBELA DRAIN P N N 12 06/11/2024 |06/11/2025
10618 |79315H00031B010 |DODGE ROAD SOUTH BR WHITE CREEK P Y N 12 06/11/2024 |06/11/2025
10524 |79301A00008B020 |LOOMIS ROAD WISCOGGIN DRAIN P Y N 12 06/11/2024 |06/11/2025
10507 |79200261000B010 |CHAMBERS ROAD CASS RIVER A Y N 24 | 06/12/2023 |06/12/2025
10546 |79302H00031B010 |ELMWOOD ROAD STATE & COLLING I/C DRN A Y N 24 | 06/12/2023 |06/12/2025
10474 179200106000B010 |AKRON ROAD WISCOGGIN DRAIN A Y N 24 | 06/12/2023 |06/12/2025
10545 |79302H00022B010 |DUTCHER ROAD WISCOGGIN DRAIN A Y N 24 | 06/12/2023 |06/12/2025
10475 |79200109000B010 |AKRON ROAD STATE & COLLINS I/C DRN A Y N 24 | 06/12/2023 |06/12/2025
10544 |79302H00016B010 |DARBEE ROAD WISCOGGIN DRAIN A Y N 24 | 06/12/2023 |06/12/2025
10450 |79200005000B8010 |BIRCH RUN ROAD THETFORD-ARBELA 1/C DRN A Y N 24 | 06/13/2023 |06/13/2025
10550 |79303H00051B010 |BUELL ROAD PERRY CREEK A Y N 24 | 06/13/2023 |06/13/2025
10553 |79303H00056B010 |BELSAY ROAD PERRY CREEK A Y N 24 | 06/13/2023 |06/13/2025
10495 |79200200000B010 |BELSAY ROAD FROST I/C DRAIN A Y N 24 | 06/13/2023 |06/13/2025
13505 |79303H00009C010 |SQUIRES ROAD FROST I/C DRAIN A Y N 24 | 06/13/2023 |06/13/2025
10551 |79303H00053B010 |GENESEE ROAD FROST I/C DRAIN A Y N 24 | 06/13/2023 |06/13/2025
10549 |79303H00022B010 |MURPHY LAKE ROAD PERRY CREEK A Y N 24 | 06/13/2023 |06/13/2025
10642 |79319H00002B010 |SWAFFER ROAD COLTS CREEK A Y N 24 | 06/14/2023 |06/14/2025
10644 |79319H00006B010 |LOREN ROAD PERRY CREEK A Y N 24 | 06/14/2023 |06/14/2025
10646 |79319H00044B010 |BUELL ROAD MILLINGTON CREEK A Y N 24 | 06/14/2023 |06/14/2025
10499 |79200208000B010 |VASSAR ROAD GOODING CREEK A Y N 24 | 06/14/2023 |06/14/2025
10645 |79319H00006B020 |LOREN ROAD MILLINGTON CREEK A Y N 24 | 06/14/2023 |06/14/2025
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10647 |79319H00047R010 |COTTRELL ROAD SAGINAW VALLEY RR A Y N 24 | 06/14/2023 |06/14/2025
10489 |79200176000B010 |BRAY ROAD CASS RIVER A Y N 24 | 06/14/2023 |06/14/2025
10643 |79319H00003B010 |SWAFFER ROAD PERRY CREEK A Y N 24 | 06/14/2023 |06/14/2025
10577 |79308H00035B010 |MURRAY ROAD WHITE CREEK A Y N 24 | 06/16/2023 |06/16/2025
10592 |79311H00051B010 |MAIER ROAD FREMONT DRAIN A Y N 24 | 06/16/2023 |06/16/2025
12618 |79308H00039B010 |HURDS CORNER ROAD |WHITE CREEK A Y N 24 | 06/16/2023 |06/16/2025
10591 |79311H00016B010 |BLACKMORE ROAD EVERGREEN CREEK A Y N 24 | 06/16/2023 |06/16/2025
10464 |79200083000B010 |DECKERVILLE ROAD CASS RIVER A Y N 24 | 06/16/2023 |06/16/2025
12598 |79308H00041B010 |HURDS CORNER ROAD |CASS RIVER A Y N 24 | 06/16/2023 |06/16/2025
10610 |79313H00037B010 |BOY SCOUT ROAD SUCKER CREEK A Y N 24 | 06/16/2023 |06/16/2025
10609 |79313H00021B010 |WASHBURN ROAD SCOTT DRAIN A Y N 24 | 06/16/2023 |06/16/2025
10621 |79315H00041B010 |CEMETERY ROAD WHITE CREEK DRAIN #2 A Y N 24 | 06/27/2023 |06/27/2025
10620 |79315H00038B010 |ARTHUR ROAD SOUTH BR WHITE CREEK A Y N 24 | 06/27/2023 |06/27/2025
10622 |79315H00047B010 |CLOTHIER ROAD WHITE CREEK DRAIN #2 A Y N 24 | 06/27/2023 |06/27/2025
10615 |79315H00018B010 |BOND ROAD SOUTH BR WHITE CREEK A Y N 24 | 06/27/2023 |06/27/2025
10616 |79315H00023B010 |MUSHROOM ROAD SOUTH BR WHITE CREEK A Y N 24 | 06/27/2023 |06/27/2025
10460 |79200065000B010 |BEVENS ROAD CLARK DRAIN EXTENSION A Y N 24 | 06/27/2023 |06/27/2025
10514 |79200341000B010 |KINGSTON ROAD CLARK DRAIN EXTENSION A Y N 24 | 06/27/2023 |06/27/2025
10613 |79315H00004B010 |ROSSMAN ROAD WHITE CREEK DRAIN #2 A Y N 24 | 06/27/2023 |06/27/2025
10619 |79315H00036B010 |PHILLIPS ROAD SOUTH BR WHITE CREEK P Y N 24 | 06/27/2023 |06/27/2025
10628 |79316H00052B010 |WHITE CREEK ROAD WHITE CREEK DRAIN #2 A Y N 24 | 06/27/2023 |06/27/2025
10465 |79200086000B010 |DECKERVILLE ROAD BUTTERNUT CREEK DRAIN A Y N 24 | 06/28/2023 |06/28/2025
10575 |79308H00002B020 |GILFORD ROAD SOUTH BR WHITE CREEK A Y N 24 | 06/28/2023 |06/28/2025
10466 |79200087000B010 |DECKERVILLE ROAD SOUTH BR WHITE CREEK A Y N 24 | 06/28/2023 |06/28/2025
10517 |79200363000B010 |HURDS CORNER ROAD |BUTTERNUT CREEK DRAIN A Y N 24 | 06/28/2023 |06/28/2025
10574 |79308H00002B010 |GILFORD ROAD BUTTERNUT CREEK DRAIN A Y N 24 | 06/28/2023 |06/28/2025
10576 |79308H00003B010 |COOKLIN ROAD BUTTERNUT CREEK DRAIN A Y N 24 | 06/28/2023 |06/28/2025
10629 |79316H00054B010 |WHITE CREEK ROAD WHITE CREEK DRAIN #2 A Y N 24 | 06/28/2023 |06/28/2025
10578 |79308H00043B010 |PLAIN ROAD BUTTERNUT CREEK DRAIN A Y N 24 | 06/28/2023 |06/28/2025
10625 |79316H00012B010 |HARRIS ROAD MURDICK-VANSICKLAND DRN A Y N 24 | 06/30/2023 |06/30/2025
10626 |79316H00017B010 |CENTERLINE ROAD MURDICK-VANSICKLAND DRN A Y N 24 | 06/30/2023 |06/30/2025
10624 |79316H00011B010 |LANWAY ROAD MURDICK-VANSICKLAND DRN A Y N 24 | 06/30/2023 |06/30/2025
10623 |79316H00006B010 |MAYVILLE ROAD MURDICK-VANSICKLAND DRN A Y N 24 | 06/30/2023 |06/30/2025
10614 |79315H00012B010 |LEGG ROAD WHITE CREEK DRAIN #2 A Y N 24 | 07/07/2023 |07/07/2025
10457 |79200030000B010 |ORMES ROAD MILLINGTON CREEK A Y N 24 | 07/07/2023 |07/07/2025
10452 |79200010000B010 |MILLINGTON ROAD DEAD CREEK A Y N 24 | 07/07/2023 |07/07/2025
10528 |79301A00029B010 |AUSTIN ROAD BELGIAN DRAIN A Y N 19 12/08/2023 |07/08/2025
10636 |79318H00030B010 |ELMWOOD ROAD NORTH BR CASS RIVER A Y N 24 | 07/10/2023 |07/10/2025
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10572 |79307H00014B010 |REED ROAD NORTH BR CASS RIVER A Y N 24 | 07/10/2023 |07/10/2025
10516 |79200348000B010 |CEMETERY ROAD CASS RIVER A Y N 24 | 07/10/2023 |07/10/2025
10579 |79309H00006B010 |DICKERSON ROAD KING DRAIN EXTENSION A N N 24 | 07/10/2023 |07/10/2025
13834 |79304H00056B010 |REMINGTON ROAD COLUMBIA DRAIN A Y N 24 | 07/10/2023 |07/10/2025
10523 |79301A00008B010 |LOOMIS ROAD AINSWORTH DRAIN A N N 24 | 07/10/2023 |07/10/2025
10599 |79312H00024B010 |DON ROAD GIBSON DRAIN A Y N 24 | 07/10/2023 |07/10/2025
10513 |79200322000B010 |HURDS CORNER ROAD  |BRKFLD EXT-COLUMBIA-BKFD A Y N 24 | 07/10/2023 |07/10/2025
10520 |79301A00005B010 |LOOMIS ROAD WALKER-HAYES DRAIN A Y N 24 | 07/10/2023 |07/10/2025
10634 |79318H00006B010 |SHABBONA ROAD MUD CREEK DRAIN OUTLET A Y N 12 07/16/2024 |07/16/2025
10472 |79200103000B010 |AKRON ROAD NORTHWEST DRAIN OUTLET 3 P Y N 12 07/16/2024 |07/16/2025
10635 |79318H00008B010 |SHABBONA ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/18/2023 |07/18/2025
10632 [79317H00017B030 |BARNES ROAD (EAST) PERRY CREEK P Y N 24 | 07/18/2023 |07/18/2025
10640 |79318H00055B010 |CRAWFORD ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/18/2023 |07/18/2025
10639 |79318H00051B010 |ENGLEHART ROAD WHITE CREEK I/C DRAIN P Y N 24 | 07/18/2023 |07/18/2025
10630 ([79317H00017B010 |BARNES ROAD (WEST) PERRY CREEK A Y N 24 | 07/18/2023 |07/18/2025
10631 [79317H00017B020 |BARNES ROAD (MID) PERRY CREEK P Y N 24 | 07/18/2023 |07/18/2025
10638 |79318H00044B010 |MC ARTHUR ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/19/2023 |07/19/2025
10518 |79200367000B010 |DODGE ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/19/2023 |07/19/2025
10637 |79318H00039B010 |PHILLIPS ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/19/2023 |07/19/2025
10515 |79200345000B010 |CEMETERY ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/19/2023 |07/19/2025
10467 |79200091000B010 |DECKERVILLE ROAD MUD CREEK DRAIN OUTLET A Y N 24 | 07/19/2023 |07/19/2025
10633 |79318H00003B010 |SHABBONA ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/19/2023 |07/19/2025
10641 |79318H00058B010 |LAMTON ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/19/2023 |07/19/2025
10468 |79200093000B010 |DECKERVILLE ROAD WHITE CREEK I/C DRAIN A Y N 24 | 07/19/2023 |07/19/2025
10651 |79320H00031B010 |WATERMAN ROAD EVERGREEN CREEK A Y N 24 | 07/21/2023 |07/21/2025
10453 |79200016000B010 |MILLINGTON ROAD PERRY CREEK A Y N 24 | 07/21/2023 |07/21/2025
10454 179200018000B010 |MILLINGTON ROAD MILLINGTON CREEK A Y N 24 | 07/21/2023 |07/21/2025
10650 |79320H00014B010 |HANES ROAD GOODING CREEK A Y N 24 | 07/21/2023 |07/21/2025
10652 |79320H00038B010 |HESS ROAD DONIGAN DRAIN A N N 24 | 07/21/2023 |07/21/2025
10497 179200203000B010 |VASSAR ROAD PERRY CREEK A Y N 24 | 07/21/2023 |07/21/2025
10496 |79200201000B010 |VASSAR ROAD PERRY CREEK A Y N 24 | 07/21/2023 |07/21/2025
10649 |79320H00012B010 |HANES ROAD DONIGAN DRAIN A Y N 24 | 07/21/2023 |07/21/2025
10653 |79320H00046B010 |CAINE ROAD GOODING CREEK A Y N 24 | 07/21/2023 |07/21/2025
10455 |79200025000B010 |MILLINGTON ROAD EVERGREEN CREEK A Y N 24 | 07/24/2023 |07/24/2025
10657 |79321H00004B020 |GOODRICH ROAD FOSTORIA DRAIN A Y N 24 | 07/24/2023 |07/24/2025
10508 |79200283000B010 |FOSTORIA ROAD FOSTORIA I/C DRAIN A Y N 24 | 07/24/2023 |07/24/2025
10509 |79200283000B020 |FOSTORIA ROAD BR EVERGREEN CREEK A Y N 24 | 07/24/2023 |07/24/2025
10606 |79312H00045B010 |GARNER ROAD NORTHWEST DRAIN A Y N 24 10/16/2023 |10/16/2025
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10655 |79320H00051B010 |OAK ROAD GOODING CREEK A Y N 12 10/30/2024 |10/30/2025
10498 |79200205000B010 |VASSAR ROAD MILLINGTON CREEK A Y N 23 12/07/2023 |11/07/2025
10648 |79320H00004B010 |BROWN ROAD DONIGAN DRAIN P Y N 12 11/09/2024 |11/09/2025
10463 |79200075000B010 |GILFORD ROAD BR 1 NORTHWEST DRAIN A Y N 12 11/09/2024 |11/09/2025
10594 |79312H00010B010 |DECKERVILLE ROAD NORTHWEST DRAIN A Y N 24 11/15/2023 |11/15/2025
10504 |79200232000B010 |HIGGINS ROAD BR 1 NORTHWEST DRAIN A Y N 24 11/15/2023 |11/15/2025
10664 |79322H00041B010 |LEE HILL ROAD SUCKER CREEK DRAIN A Y N 24 11/29/2023 |11/29/2025
10627 |79316H00046B010 |CLOTHIER ROAD WHITE CREEK DRAIN #2 A Y N 24 | 04/15/2024 |04/15/2026
10654 |79320H00048B010 |CAINE ROAD CASS RIVER A Y N 24 | 04/24/2024 |04/24/2026
12599 |79308H00055B010 |DODGE ROAD CASS RIVER A Y N 24 | 04/24/2024 |04/24/2026
10584 |79310H00029B010 |KIRK ROAD BR #1 NORTHWEST DRAIN A Y N 24 | 05/28/2024 |05/28/2026
10462 |79200072000B020 |GILFORD ROAD HOBART OR BR 3 NW DRAIN A Y N 24 | 05/28/2024 |05/28/2026
10554 |79304H00001B010 |ELMWOOD ROAD WISCOGGIN DRAIN A Y N 24 | 06/11/2024 |06/11/2026
10512 |79200316000B010 |EAST DAYTON ROAD CASS RIVER A Y N 24 | 06/11/2024 |06/11/2026
10488 79200167000B010 |VAN BUREN ROAD SHEBOYGAN 1/C DRAIN A Y N 24 | 07/16/2024 |07/16/2026
10656 |79321H00004B010 |GOODRICH ROAD FOSTORIA I/C DRAIN P N N 24 | 07/16/2024 |07/16/2026
10485 79200139000B010 |BAY CITY-FORESTVIL WISCOGGIN DRAIN A Y N 24 | 09/17/2024 |09/17/2026
10456 |79200028000B010 |ORMES ROAD PERRY CREEK A Y N 24 | 09/17/2024 |09/17/2026
10539 |79301B00009B020 |CASS CITY ROAD LATIMER OR ALLEN RELIEF A Y N 24 | 09/17/2024 |09/17/2026
10663 |79322H00024B010 |FRANKFORD ROAD SUCKER CREEK A Y N 24 | 09/17/2024 |09/17/2026
10543 |79301B00035B010 |THOMAS ROAD ALLEN EXT DRAIN A Y N 24 | 09/17/2024 |09/17/2026
10565 |79305H00027B010 |SHAYS LAKE ROAD SUCKER CREEK DRAIN A Y N 24 10/30/2024 |10/30/2026
10532 |79301A00035B010 |RINGLE ROAD SELLARS DRAIN A Y N 24 10/30/2024 |10/30/2026
10668 |79323H00003B010 |OLD STATE ROAD QUANICASSEE RIVER CUT A Y N 24 10/30/2024 |10/30/2026
10669 |79323H00003B020 |OLD STATE ROAD NORTHWEST DRAIN OUTLET 1 A Y N 24 10/30/2024 |10/30/2026
10556 |79304H00009B010 |CASS CITY ROAD STATE & COLLING I/C DRN A Y N 24 10/30/2024 |10/30/2026
10573 |79307H00032B010 |KOEPFGEN ROAD CENTER B DRAIN A Y N 24 10/30/2024 |10/30/2026
10530 |79301A00032B010 |THOMAS ROAD SELLARS DRAIN P Y N 24 10/30/2024 |10/30/2026
10571 |79307H00002B010 |ELMWOOD ROAD CENTER B DRAIN A Y N 24 10/30/2024 |10/30/2026
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AGREEMENT

TUSCOLA COUNTY ROAD COMMISSION — 1733 S. MERTZ ROAD, CARO, M| 48723
PAGE1OF1

This agreement made this day of , 20
by and between the Board of Tuscola County Road Commissioners and

1. hereby agrees to undertake the following work
in the status of an independent contractor performing the following job:

2. Said contractor, , shall at all
times exercise extreme care and shall assume any and all liability for property damage or bodily
injury resulting from the above operation by this employees, agents, assigns, sub-contractors
and anyone else acting under his control or direction; and will indemnify, hold harmless and
defend the Tuscola County Road Commission, its Commissioners or employees from any and all
claims for property damage or bodily injury arising out of this Agreement.

3. Said contractor, , while
engaged in said job shall maintain and furnish certificates of insurance, naming the Tuscola
County Road Commission and Commissioners as an additional insured under the policy, with
policy limits of $500,000/51,000,000 for property damage and bodily injury, and shall furnish
the Tuscola County Road Commission copies of said certificates of insurance prior to
commencing any work on said project.

Additionally, said contractor, , shall furnish
prior to start of said job with the Board of Tuscola County Road Commissioners, a policy of
insurance certifying he carries and has in effect worker's compensation insurance on all those
required to be covered under Michigan law.

4. The address of the Board of Tuscola County Road Commissioners is 1733 S, Mertz Rd., Caro, Ml
48723.

Witnessed:

Board of Tuscola County Road Commissioners

Contractor

Contractor bid will not be accepted unless the enclosed Agreement is Signed and Returned with you bid.



TUSCOLA COUNTY ROAD COMMISSION
TITLE IV COMPLIANCE
APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees as follows:

1.

Compliance with Regulations: The contractor shall comply with the Regulations relative to non-
discrimination in Federally-assisted programs of the Department of Transportation, Title 49, code of
Federal Regulations, Part 21 as they may be amended from time to time, (hereinafter referred to as the
Regulations), which are herein incorporated by reference and made a part of this contract.
Non-discrimination: The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment.
The contractor shall not participate either directly or indirectly in the discrimination prohibited by section
21.5 of the Regulation, including employment practices when the contractor covers a program set forth in
Appendix B of the Regulations.
Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to non-discrimination on the grounds of race, color, or national origin.
Information and Reports: The contractor shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities us may be determined by the Tuscola County Road
Commission to be pertinent to ascertain compliance with such Regulations or directives. Where any
information required of a contractor is in the exclusive possession of another who fails or refuses this
information, the contractor shall so certify to the State high- way department, or the Federal Highway
Administration as appropriate, and shall set forth what efforts it has made to obtain the information.
Sanctions for Non-compliance: In the event of the contractor's non-compliance with the
non-discrimination provisions of this contract, the Tuscola County Road Commission Shall Impose such
contract sanctions as it or the Federal Highway Administration may determine to be appropriate,
including, but not limited to:

a) Withholding of payments to the contractor under the contract until the contractor complies,

and/or

b) Cancellation, termination, or suspension of the contract, in whole or in part.
Incorporation of Provisions: The contractor shall Include the provisions of paragraphs (I) through (6) in
every subcontract, including procurement of materials and leases of equipment, unless exempt by the
Regulations, or directives Issues pursuant thereto. The contractor shall take such action with respect to
any subcontract or procurement as the Tuscola County Road Commission may direct as a means of
enforcing such provisions including sanctions for noncompliance: Provided, however, that, in the event u
contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the contractor may request the Tuscola County Road Commission to enter into
such litigation to protect the interests of the County, and, in addition, the contractor may request the
State highway department to enter into such litigation to protect the interests of the State and/or the
United States to enter into such litigation to protect the interests of the United States.

"The TUSCOLA COUNTY ROAD COMMISSION, in accordance with Title VI of the Civil Rights Act of 1964, 78-252, 42
U.S.C. 2000d-222d-4, the Civil Rights Act of 1987, P.L. 100-259, and Title 49, Code of Federal Regulations, Department
of Transportation, subtitle A, Office of the Secretary, Part 21, Non- discrimination in federally assisted programs of
the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, Disadvantaged Business Enterprise firms will
be afforded full oppoliunity to submit bids in response to this invitation and will not be discriminated against on the
grounds of Race, Color, Sex, Age, National Origin, or Handicap in consideration for an award. For additional
compliance information, please see Appendix A."



TUSCOLA COUNTY ROAD COMMISSION
Right - of - Way Permit Worksheet

Permit Fees & Proof of Insurance are required prior to review of the permit application

Date:

Applicant/Property Owner: Contractor:

Name: Name:

Address: Adddress:

Phone: Phone:

Email: Email:

Signature: Signature:

Project Locations: Project Description:

Address:

Road:

Between:

And:

Township: Section:

Type of Work:

Driveway: *Commercial [_] Residential/Farm [_]
Special Use: Utility ] Yard Enclosure ]

Road Crossing: Bore ] Open Cut []

Misc.: [}

Material: (If Known)

**Pipe/Culvert Material:

Pipe/Culvert Diameter:

Pipe/Culvert Length:

***Backfill Material:

Reviewer's Recommendations:

*Additonal Permit Standards & Policies apply, availible upon Request Reviewer's Signature:

**Plastic, Concrete, or CMP (CMP may be purchased thru TCRC if placed in R-O-W) Flagged:

**%4 Copy of the Certified Mechanical Analysis & the Density Report are required for material placed under roadway




