

2026 Hot Mixed Asphalt Bid Letting
County Wide
Letting Date – February 10, 2026, 10:00 am
ADDENDUM #1

Contractor: _____

Address: _____

Sign & Print: _____

Date: _____

Phone & Fax: _____

Email: _____

Bid Letting TCRC Grand Total: \$ _____

Estimated Qty	Unit	Item	Unit Price	Total Price
41,580	Tons	4EL Mainline		
2,400	Tons	Non-Motorized Pathway		
430 400	Tons	HMA Approach		
170	Tons	HMA Machine Patch		
11,820	Lbs.	FORTA-FI Asphalt Fibers		
17,660	Tons	23A Cr. Gravel		
1,270	Syds	Cold Milling		
33 31	Each	Butt Joint		
Grand Total:				


Primary Roads (21,830 tons) Local Roads (22,750 tons)
In the following townships: Akron, Arbela, Columbia, Denmark, Elkland, Gilford, Fremont,
Indianfields, Millington, Tuscola, & Watertown.

COMPLETION DATE: Seasonal Limitations per the MDOT 2020 Standard Specifications for Construction except as modify here. All paving must be complete by October 15, 2026. Signed Insurance, Agreement, and ROW Permit, and front page of RFP shall be enclosed.

Addendum 1 - Correction made to TCRC Project Scope Sheet #14



Addendum #1



NOTES:

1.5" HMA Overlay w/ Interlayer
 Coordinate with Chip Seal Contractor.
 Wedging as Requested.

LEGEND:

- Butt Joint -
- HMA Approach - [stippled pattern]
- HMA Machine Patch - [diagonal hatching]
- Wedging - [grid pattern]
- Additional Mainline Paving - [cross-hatching]
- Cold Milling - [horizontal lines]
- Match Line - [zigzag line]
- Bridge - [diagonal hatching]

Location	Township	Road Name	Location	Length (Miles)	Width (Ft)
14	12-Gilford	Van Geisen	Van Buren to Quanicassee	1.00	20
	<u>Estimated Qty</u>	<u>Unit</u>	<u>Item</u>	<u>Placed Qty</u>	
	1,100	Tons	180# Bit Mix		
	60 30	Tons	HMA Approach		
	650	Tons	23A Cr. Gravel		
	6 4	Each	Butt Joint		

2026 TCRC HOT MIX ASPHALT BID LETTING				 <p>Tuscola County Road Commission 1733 Mertz Caro, MI 48723 Phone: 989 673-2128 Fax: 989 673-3294</p>	2026 TCRC HOT MIX ASPHALT BID LETTING		VAN GEISEN RD		SHEET
NO.	DATE	AUTH	DESCRIPTION		TCRC BID NO: 14		VAN BUREN TO QUANICASSEE		14
1	02/06/2026	BJD	Addendum 1 - Correction made to TCRC Project Scope Sheet #14		Created By: WRG	Date: 12/31/2025	NOT TO SCALE		
				Approved By: BJD	Date: 01/21/2026				